

Agency: GSA Northwest Arctic Region
 E-bid Link" FEDBIZOPS
 Alaska, Idaho, Oregon, Washington

FY 19 Construction Forecast

Project Name	City	Estimated Solitication Month	Est Cost Range (1000)	Planned ACG. Strategy
911 FB Electrical Systems Upgrade	Portland	Aug	5000-7500	Design Build
Pacific Hwy LPOE Exterior Envelope Upgrade	Blaine	Jul	10000-15000	Design Build
FOB Exterior Restoration Design Builidng	Seattle	Aug	20000-25000	Design Build
Install Backflow Preventer - ALCAN	Tok	TBD	25-50	TBD
Install Generator Above Ground Fuel Tank - Fairbanks FB	Fairbanks	TBD	50-100	TBD
Initial Plaza Leak Repairs - Jackson FB	Seattle	TBD	750-1000	TBD
Construct Initial Space Alterations - Commerce Dept. BIS - EGWW	Portland	TBD	250-500	MATOC
US Trustees TI - EGWW FB	Portland	Aug	750-1000	MATOC
TI's for USCG Move Out of Mendenhall Mall Lease - Juneau	Juneau	TBD	100-250	TBD
TI's for DOE - Anchorage NFB	Anchorage	TBD	100-250	TBD
Restore Building Exterior - BPA	Portland	May	2000-3000	MATOC
GSA Shell Alterations for VA Backfill - Anchorage	Anchorage	TBD	25-50	TBD
Replace Fire Alarm System - ALCAN	Tok	Dec	750-1000	TBD
Replace Fire Alarm System - Oroville	Oroville	TBD	250-500	MATOC
Replace Two Rooftop Mounted Air Handling Units - EGWW	Portland	Apr	100-250	SBA Set Aside
Roof Replacement Design - Seattle CH	Seattle	Dec	50-100	AE IDIQ
US Army TI / Expansion - EGWW	Portland	Jan	100-250	MATOC
U.S. Trustee TI - Move into Owned Space - McClure FB/CH	Boise	TBD	250-500	AE IDIQ
Replace Fire Alarm System - Bothell	Bothell	Dec	1000-2000	TBD
Replace Fire Alarm Control Panel - Richland FB	Richland	Feb	100-250	MATOC
Repair Schrunk Plaza - EGWW FB	Portland	Apr	250-500	MATOC
Replace Elevator Cable System - Foley CH	Spokane	TBD	100-250	SBA Set Aside
Replace EF Fans in Garage - BPA Design	Portland	Nov	25-50	AE IDIQ
Replace EF Fans in Garage - BPA Design	Portland	Aug	1000-2000	TBD
Selective Service TI - Foley FB	Spokane	Mar	100-250	MATOC
Install 4 Pole Security Lighting in Schrunk Plaza - EGWW FB	Portland	TBD	25-50	MATOC
Replace Penthouse Roof - 911 FB	Portland	Mar	250-500	SBA Set Aside
Replace Exterior Caulking - Hatfield CH	Portland	Apr	1000-2000	SBA Set Aside
Install Parking Lot Lighting - Richland FB	Richland	Feb	250-500	MATOC
Remodel Main Entrance and Paint Exterior Trim - Vancouver FB	Vancouver	TBD	100-250	MATOC
Replace Roof (Construction) - Morse CH	Eugene	Mar	2000-3000	MATOC
Repair Vault Lid & Sidewalk - Richland FB	Richland	Feb	250-500	MATOC
Repair Fire Suppression System - Skagway	Skagway	TBD	250-500	TBD
Repair Electrical System - Juneau FB	Juneau	TBD	500-750	TBD
Replace 9th Floor Courts R1 AC & Heating Unit - Juneau FB	Juneau	TBD	25-50	TBD
Interim Repair of Roof - BP HQ	Spokane	TBD	25-50	SBA Set Aside
Install Fall Protection - Spokane Campus	Spokane	Jan	100-250	MATOC
Repair/Replace Water Tank - ALCAN	Tok	TBD	25-50	TBD
Upgrade Fire Alarm and Install Sprinkler System - Petersburg	Petersburg	TBD	500-750	TBD
Replace Water Well - Skagway	Skagway	TBD	250-500	TBD